

**ROCKWALL COUNTY
ROCKWALL COUNTY JAIL DOWNSTREAM WASTEWATER MAIN IMPROVEMENTS
RFP NO. 21-02-002**

ADDENDUM NO. 2

PROPOSALS DUE: March ~~15~~ 31, 2021, 2:00 p.m.

The following revisions are hereby made to the Contract Documents for this project:

MODIFICATIONS TO THE REQUEST FOR PROPOSAL (RFP)

1. Extended Proposal due date from March 15, 2021 to March 31, 2021.
2. Extended cut-off date for final addendum from March 9, 2021 to March 24, 2021.
3. Extended cut-off date for final questions from March 5, 2021 to March 22, 2021.

All other provisions of the Contract Documents shall remain the same.

This addendum forms a part of the Contract Documents and modifies the original Contract Documents published on February 12, 2021. Bidders shall acknowledge receipt of this Addendum by including a signed copy of this sheet in the proposal package as well as initialing as directed in the Bid Form. Failure to do so may subject Bidder to disqualification.

Issued By: Jason A. Snyder, P.E.
Engineer of Record

Bidder Acknowledgement: _____